
ARCHITECTURAL SERVICES WANTED 

 

Applications for Architectural Services for the following projects will be accepted until 2:00 p.m., Wednesday, March 

14, 2018. (Your attention is called to the 2:00 p.m. deadline -- exceptions WILL NOT be made). Applications 

shall be submitted on the standard form LASB - 1 - 2007 Edition only, with no additional pages attached. Please 

be sure to use an up-to-date copy of the form. These forms are available at the selection board office and on the 

Facility Planning & Control website at http://www.doa.la.gov/Pages/ofpc/Index.aspx. Do not attach any 

additional pages to this application. Applications with attachments in addition to the pre-numbered sheets or 

otherwise not following this format will be discarded. One fully completed signed copy of each application shall 

be submitted. The copy may be printed and mailed or printed and delivered or scanned in PDF format and e-

mailed. Printed submittals shall not be bound or stapled. E-mailed PDF copies, as well as printed copies, shall be 

received by Facility Planning & Control within the deadline stated above. The date and time the e-mail is 

received in the Microsoft Outlook Inbox at Facility Planning & Control shall govern compliance with the 

deadline for e-mailed applications. Timely delivery by whatever means is strictly the responsibility of the 

applicant. By e-mailing an application the applicant assumes full responsibility for timely electronic delivery. DO 

NOT submit both printed and e-mail copies. Any application submitted by both means will be discarded.  
 

1. Library Replacement, Grambling State University, Grambling, Louisiana, Project No. 19-623-13-02, WBS 

F.19001130. 
This project consists of a new two story 58,300 sf Library facility to serve as the knowledge center and information 

repository hub for the students and faculty at Grambling State University. Spaces will include a coffee commons, 

learning commons, media lab, circulation, instructional services, stacks, archives and administration offices. The 

Percent for Universal Design program will apply to this project. The Designer will identify and develop features that 

utilize universal design principles and incorporate them into the project. The cost of these features will be at least 2% of 

the estimated construction cost. The Percent for Art program will apply to this project and the Designer will cooperate 

with the selected artist to incorporate the artwork into the design of the building. The Designer will be provided a 

recently completed Program, and design services will initially be limited to the Schematic Phase, Design Development 

Phase, and Construction Document Phase (to 60% fee). The fee has been adjusted to account for the limited services. At 

the Owner's option, the contract may be amended to include additional phases with a corresponding fee adjustment. The 

Designer shall prepare and submit all required drawings to Facility Planning and Control in AutoCAD and hard copy. 

Drawings shall follow the format specified in the "Instructions to Designers for AutoCAD Drawings Submittal". The 

funds available for construction are approximately $14,500,000.00 with a fee of approximately $597,062.00. Contract 

design time is 400 consecutive calendar days; including 133 days review time. Thereafter, liquidated damages in the 

amount of $700.00 per day will be assessed. Further information is available from Ms. Sara McCann - Facility 

Planning and Control, 1525 Fairfield Avenue, Suite #650, Shreveport, LA 71101; 318-676-7984.  
 

2. Expansion of Columbarium Burial Section, Southeast Louisiana Veterans Cemetery, Slidell, Louisiana, 

Project No. 03-130-17-02, WBS F.03000019. 
This project consists of expansion to the existing Southeast Cemetery Columbarium Burial section by adding 510 in-

ground cremains sites, as well as 1,100 Columbarium niches. Designer is responsible for ensuring expansion complies 

with VA/SCGS standards, National Cemetery standards and all State and Federal guidelines. Landscape consultant is 

required. Oversight from the Federal VA is to be expected at all phases of the project. The Designer shall prepare and 

submit all required drawings to Facility Planning and Control in AutoCAD and hard copy. Drawings shall follow the 

format specified in the "Instructions to Designers for AutoCAD Drawings Submittal". The funds available for 

construction are approximately $1,385,213.00 with a fee of approximately $118,651.00. Contract design time is 100 

consecutive calendar days; including 33 days review time. Thereafter, liquidated damages in the amount of $300.00 per 

day will be assessed. Further information is available from Mr. Bobby Boudreaux - Facility Planning and Control, 

1201 N. Third Street, Suite 7-160, Baton Rouge, LA 70802; 225-219-0052.  
 

3. Repairs and Upgrades to Readiness Center, Alexandria National Guard Armory, Alexandria, Louisiana, 

Project No. 01-107-06B-11, WBS F.01003729. 
This project consists of repairs and renovations to offices, classrooms, dining, supply, storage and toilet rooms at the 

Alexandria Readiness Center including wall reconfiguration, painting, flooring, and new ceilings. The 40,000 sf 

building was constructed in 1963 and is a single story masonry structure with a retrofitted metal roof. Roof repairs are 

needed to alleviate leaks and water intrusion. Work also includes repair and/or upgrades to HVAC, mechanical, 

http://www.doa.la.gov/Pages/ofpc/Index.aspx


electrical, and IT systems. Security upgrades are required to doors, windows and hardware. Some exterior site work 

may be required. There is existing asbestos floor tiles and pipe insulation. The Designer is responsible for any design 

related to remediation of these items. Designer will review all applicable codes including force protection requirements 

to bring the building to current standards. The repairs and upgrades will enhance the LANG's ability to support the 

agency mission for All Hazardous Response/Support. The building shall remain occupied during construction. Further, 

the Designer is responsible for all field surveys, topographical surveys, soil borings, and other subsurface investigations, 

determination of utility locations, capacities and similar fact-finding investigations as required for a complete project 

design. Contract will be with the Military. The Designer shall prepare and submit all required drawings to the Military 

in AutoCAD and hard copy. Drawings shall follow the format specified in the "Instructions to Designers for AutoCAD 

Drawings Submittal". The funds available for construction are approximately $850,000.00 with a fee of approximately 

$75,732.00. Contract design time is 145 consecutive calendar days; including 15 days review time. Thereafter, 

liquidated damages in the amount of $125.00 per day will be assessed. Further information is available from MSG 

Joseph Cole - Camp Beauregard, Building 718 E Street, Pineville, LA 71360; 318-290-5431.  
 

4. Temporary Inmate Holding Facilities, Jetson Correctional and Hunt Correctional, Baker & St. Gabriel, 

Louisiana, Project No. 08-406-17-ORM, WBS F.08000131. 
This project consists of a new 6-cell temporary inmate holding facility at Jetson Correctional in Baker and a new 12-cell 

temporary inmate holding facility at Hunt Correctional in St. Gabriel constructed to meet all applicable regulatory codes 

and standards for inmate holding including, but not necessarily limited to, associated site utilities infrastructure 

upgrades and walkway extensions. The Designer shall be responsible for completing a site assessment at each facility to 

confirm existing conditions as well as investigate and make recommendations regarding the option of either modular 

inmate holding units fabricated off-site and delivered to each site or on-site conventional construction. Funding for this 

project is provided in part by Office of Risk Management (ORM) and Federal Emergency Management Agency 

(FEMA). Design fees take into consideration designer involvement in project worksheet review and cost alignment 

associated with ORM and FEMA participation and oversight throughout all phases of design and construction. The 

Designer shall prepare and submit all required drawings to Facility Planning and Control in AutoCAD and hard copy. 

Drawings shall follow the format specified in the "Instructions to Designers for AutoCAD Drawings Submittal". The 

funds available for construction are approximately $750,000.00 with a fee of approximately $81,021.00. Contract 

design time is 90 consecutive calendar days; including 30 days review time. Thereafter, liquidated damages in the 

amount of $500.00 per day will be assessed. Further information is available from Mr. Creighton Stout - Facility 

Planning and Control, 1201 North Third Street, Suite 7-160, Baton Rouge, Louisiana 70802; 225-342-3378.  
 

5. Elevator Modifications, Engineering Building, University of New Orleans, New Orleans, Louisiana, Project 

No. SB 5128, WBS N/A. 
This project consists of repairs and modifications to upgrade five (5) traction elevators in the nine (9) story Engineering 

Building built in 1987 on the University of New Orleans campus. The work includes replacement of the controller, 

selector, ADA hands free phone, fixtures, limit switches, door operator, door tracks, hangers, rollers and clutch, door 

restrictors, wiring, hoist ropes, rope grippers, car top inspection, and car top handrail for each elevator. Use of the 

building will continue during construction of the project. Phasing will be required to keep at least one elevator 

operational during the construction project. Contract will be with the University of New Orleans. The Designer shall 

prepare and submit all required drawings to the University of New Orleans in AutoCAD and hard copy. Drawings shall 

follow the format specified in the "Instructions to Designers for AutoCAD Drawings Submittal". The funds available 

for construction are approximately $475,000.00 with a fee of approximately $44,448.00. Contract design time is 90 

consecutive calendar days; including 30 days review time. Thereafter, liquidated damages in the amount of $100.00 per 

day will be assessed. Further information is available from Mr. Warren Davis - University of New Orleans; 2000 

Lakeshore Drive, New Orleans, LA 70148; 504-280-3237.  
 

GENERAL REQUIREMENTS APPLICABLE TO ALL PROJECTS: 
Applicants are advised that design time ends when the Documents are "complete, coordinated and ready for bid" as 

stated in to Article 3.3.1 4) of the Capital Improvements Projects Procedure Manual for Design and Construction. 

Documents will be considered to be "complete, coordinated and ready for bid" only if the advertisement for bid can be 

issued with no further corrections to the Documents. Design time will not necessarily end at the receipt of the initial 

Construction Documents Phase submittal by Facility Planning and Control. Any re-submittals required to complete the 

documents will be included in the design time.  

 

In addition to the statutory requirements, professional liability insurance covering the work involved will be required in 

an amount specified in the following schedule. This will be required at the time the designer's contract is signed. Proof 



of coverage will be required at that time. 

SCHEDULE 

LIMITS OF PROFESSIONAL LIABILITY 

Construction Cost  Limit of Liability 

$0 to $10,000,000  $1,000,000 

$10,000,001 to $20,000,000  $1,500,000 

$20,000,001 to $50,000,000  $3,000,000 

Over $50,000,001  To be determined by Owner 

 

Applicant firms should be familiar with the above stated requirements prior to application. The firm(s) selected for the 

project(s) will be required to sign the state's standard Contract Between Owner and Designer. When these projects are 

financed either partially or entirely with Bonds, the award of the contract is contingent upon the sale of bonds or the 

issuance of a line of credit by the State Bond Commission. The State shall incur no obligation to the designer until the 

Contract Between Owner and Designer is fully executed.  

 

Firms will be expected to have all the expertise necessary to provide all architectural services required by the Louisiana 

Capital Improvement Projects Procedure Manual for Design and Construction for the projects for which they are 

applying. Unless indicated otherwise in the project description, there will be no additional fee for consultants.  

 

Facility Planning and Control is a participant in the Small Entrepreneurship Program (the Hudson Initiative) and 

applicants are encouraged to consider participation. Information is available from the Office of Facility Planning and 

Control or on its website at www.doa.la.gov/Pages/ofpc/Index.aspx.  

 

ANY PERSON REQUIRING SPECIAL ACCOMMODATIONS SHALL NOTIFY FACILITY PLANNING AND 

CONTROL OF THE TYPE(S) OF ACCOMMODATION REQUIRED NOT LESS THAT SEVEN (7) DAYS 

BEFORE THE SELECTION BOARD MEETING.  

 

Applications shall be delivered or mailed to :  

 

Applications shall be delivered or mailed or emailed to :  

LOUISIANA ARCHITECTS SELECTION BOARD  

c/o FACILITY PLANNING AND CONTROL  

Deliver: 

1201 North Third Street 

Claiborne Office Building 

Seventh Floor, Suite 7-160 

Baton Rouge, LA 70802 
 

Mail: 

Post Office Box 94095 

Baton Rouge, LA 70804-9095 

E-Mail: 

selection.board@la.gov 
 

 

Use this e-mail address for applications only. Do not send any other communications to this address. 
 

The tentative meeting date for the Louisiana Architectural Selection Board is Wednesday, March 28, 2018 at 10:00 AM 

at Claiborne Building, 1201 North Third Street, Room 1-153 (Iowa Room), Baton Rouge, Louisiana 70802.  
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