

Purchasing Office

P.O. Box 2052
Thibodaux, LA 70310
985.448.4038
Fax: 448.4921

NICHOLLS
STATE UNIVERSITY

**ADDENDUM NO 2
FOR
NICHOLLS STATE UNIVERSITY
THIBODAUX, LOUISIANA
November 6, 2009
PAGE 1 OF 2**

Bid SB01510 due on November 12, 2009, at 3:00 PM for: “Replacement of Fixed Audience Seating – Peltier Hall”

Purpose of Addendum: Provide additional information, answers questions, change specifications.

1) Additional Information

It is preferred that floor studs are grinded below surface instead of removing them totally by mechanical methods. Grinding shall not cause any damage to concrete surface. The Renovation Contractor shall be responsible for patching stud holes.

2) Questions received:

1) Size of cast logos, colors:

Answer: As stated in addendum No. 01, the cast logos shall appear as in the drawing with gray circle and red color N. The PMS colors shall be provided to the successful bidder. The Cast logo shall be 3 inches.

2) Metal Color

Answer : The color of the metal on the chairs shall be light gray in color (Platinum)

3) Plastic Color

Answer – All Plastic pieces on the chair shall be a light gray in color (Platinum)

4) Fabric Treatment – Teflon Coated?

Answer: The University prefers a Teflon treatment to the fabric, or an equivalent method of fabric protection.

**ADDENDUM NO 2
FOR
NICHOLLS STATE UNIVERSITY
THIBODAUX, LOUISIANA
November 6, 2009
PAGE 2 OF 2**

5) Minimum Acceptable Size of Seats (23" or 24")

Answer: The University desires 24" seats, however, some seats may need to be smaller to accommodate the seating plan that was provided. Thus, SOME 23" seats may be required. Seats shall not be smaller than 22"

6) Acceptable Delivery Date:

Answer: See changes in specification below. The Renovation Contractor has an ending date of March 30, 2009. The completion date changed in addendum number 1 stated that the seating installation shall be completed by April 21, 2010. Seats may be delivered any time after the Renovation Contractors completion date of March 30, 2009. Successful seating contractor shall keep in mind that delivery must be made in sufficient time to have seating installation completed by April 21, 2009.


7) Acceptable Completion Date:

Answer: April 21, 2009 as stated in Addendum #1 and #6 above

3) Changes in Specifications:

In addendum #1, the date for all seating to be removed was changed to December 15, 2009. This addendum changes that to the following:

Seating Contractor may begin removing seats on December 15, 2009. All seats must be removed by December 28, 2009.



Terry G. Dupre
Director of Purchasing