



ADDENDUM NO. 3  
**SCHEDULE OF EVENTS REVISION**

**REQUEST FOR QUALIFICATIONS**

**Project Management Services, Facility Planning and Control  
Exterior Waterproofing and Reroof Sections A/B/C/F (Phases 3 and 4)  
Louisiana State Capitol Building  
Baton Rouge, Louisiana  
Project No. 01-107-12-01, F.01003957**

September 16, 2024

**ITEM NO. 1: SCHEDULE OF EVENTS REVISION**

Change Item 2 in the Request for proposals to read as follows:

**Tentative Schedule:**

07/25/2024	RFQ is advertised
08/08/2024	End of Question/Inquiry Period
08/30/2024	Response to Questions/Inquiries
<b>10/10/2024</b>	<b>2:00 P.M. RFQ Submission Deadline</b>
TBD	Interviews
October / November 2024	Anticipated Start of Services

**END OF ADDENDUM**