

**FACILITY PLANNING & CONTROL**  
**BID TABULATION SHEET**

**Bid Date:** October 20, 2026

**\*\*\* Bids are currently under advisement. \*\*\***

**Project Name:** Roof Replacement, Basic Science Building L, Louisiana State University  
Pennington Biomedical Research Center, Baton Rouge, LA

**Designer:** Gros Flores Positerry, LLC  
Baton Rouge, LA

**Project No.** 19-671-22-01, F.19002493 &  
01-107-24-03, F.01004762 (Supplement)

**Site Code:** 2-17-048 **State ID:** S27078 **FP&C Project Manager:** Lyle Savant

| BIDDER                                       | Lic. No. | Addenda | Bond                                | Sig. Auth                           | Base Bid       | Alt. No. 1 | Alt. No. 2 | Alt. No. 3 | Attestation         | Awarded                  | Remarks                    |
|----------------------------------------------|----------|---------|-------------------------------------|-------------------------------------|----------------|------------|------------|------------|---------------------|--------------------------|----------------------------|
| Roof Technologies, LLC                       | 26099    | X       | <input checked="" type="checkbox"/> | <input checked="" type="checkbox"/> | \$ 724,607.00  |            |            |            |                     | <input type="checkbox"/> |                            |
| Industrial Roofing & Construction, LLC       | 50505    | X       | <input checked="" type="checkbox"/> | <input checked="" type="checkbox"/> | \$ 890,974.00  |            |            |            | 10/20/2026; 2:15 PM | <input type="checkbox"/> | Bid Bond not on FPC format |
| Roofing Solutions, LLC                       | 44196    | X       | <input checked="" type="checkbox"/> | <input checked="" type="checkbox"/> | \$ 947,000.00  |            |            |            |                     | <input type="checkbox"/> |                            |
| Stalwart Roofing                             | 69880    |         | <input checked="" type="checkbox"/> | <input type="checkbox"/>            | \$1,013,876.69 |            |            |            | 10/20/2026; 2:15 PM | <input type="checkbox"/> |                            |
| Coleman Roofing & Construction Gonzales, LLC | 53966    | X       | <input checked="" type="checkbox"/> | <input checked="" type="checkbox"/> | \$1,026,000.00 |            |            |            |                     | <input type="checkbox"/> |                            |
| Supreme Roofing & Construction, LLC          | 66748    | X       | <input checked="" type="checkbox"/> | <input checked="" type="checkbox"/> | \$1,045,457.00 |            |            |            |                     | <input type="checkbox"/> |                            |
| MorCore Roofing LLC                          | 56879    | X       | <input checked="" type="checkbox"/> | <input checked="" type="checkbox"/> | \$1,063,000.00 |            |            |            |                     | <input type="checkbox"/> |                            |
| RYCARS Construction, LLC                     | 39349    | X       | <input checked="" type="checkbox"/> | <input checked="" type="checkbox"/> | \$1,145,750.00 |            |            |            | 10/20/2026; 2:28 PM | <input type="checkbox"/> |                            |
| Nu-Worx, LLC                                 | 57459    | X       | <input checked="" type="checkbox"/> | <input checked="" type="checkbox"/> | \$1,357,000.00 |            |            |            |                     | <input type="checkbox"/> |                            |
| Quick Roofing, LLC                           | 61368    | X       | <input checked="" type="checkbox"/> | <input checked="" type="checkbox"/> | \$1,385,000.00 |            |            |            | 10/20/2026; 2:15 PM | <input type="checkbox"/> |                            |

Signed: Gros Flores Positerry, LLC Date: 10/20/2026  
Designer

Signed: Jessica C. Barnes Date: 10/20/2026  
Facility Planning & Control Representative

Designer's Estimate (Base Bid): \$1,127,101.00

Construction Time: 180 (days)

Liquidated Damages: \$600.00 per day

**DISCLAIMER**

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents.  
In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.